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 EU R&D Roadmap (draft on-going) structured to provide:
 objectives and high level principles governing the future R&D activities
 integration requirements
 operational and technological system gaps, describing enablers that are 

required to achieve full RPAS integration

 Initial RPAS integration by 2016 into non-segregated 
ATM environments 

 Need and added value:
 demonstration activities at flight test centres or centres of excellence with 

access to airspace
 bringing together RPAS operators, Industry, ANSP and Regulatory 

authorities to collect best practices
 developing operational procedures, technical documentation and 

proposals for standards

Why RPAS Demonstration activities?Why RPAS Demonstration activities?
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Purpose of this Purpose of this 
Call for ProposalsCall for Proposals



Approximately 10 “Demonstration Projects”, 
which include integrated pre-operational flight 
trials activities, will be selected

Select Select ““Demonstration ProjectsDemonstration Projects”…”…
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AirportsAirports

RPAS RPAS 
Flight Flight 

OperatorOperator

IndustryIndustryANSPANSP

Integrated Demonstration ProjectIntegrated Demonstration Project

Illustrative



 Demonstrating how to integrate RPAS into non-
segregated airspace in a multi-aircraft and manned 
flight environment
 in order to explore the feasibility of integration with the wider aviation 

community by 2016

 Providing concrete results, filling the operational and 
technical gaps identified for RPAS integration into non-
segregated airspace

 Capitalising on the SESAR delivery approach by 
providing synergies, risk and opportunities, with the 
overall SESAR programme

…… which aim at:which aim at:
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A consortium of at least two independent 
legal entities with a minimum of:

 One RPAS flight operator 
 entity able to implement unmanned aircraft system flights 

from a legally certified platform and with a legally licensed 
team

 either public / private company, RPAS manufacturer or  
RPAS research centre

 One ANSP connected to the relevant regulatory 
authorities

Who can participate to a Project?Who can participate to a Project?
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Can 3Can 3rdrd Parties be involved? How?Parties be involved? How?

 Subcontractors 
- No direct contractual link with SJU i.e., not signatory of 

the co-financing agreement

- Work under full responsibility of the Consortium 
Member

- Paid 100% by the Consortium 

… Involvement of other type of 1/3 parties linked to the 
Consortium Members carrying out part of the Project studied 

by SJU…
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 Launch of the call:

 Deadline for submission:

 Co-financing agreements:

 Kick-off Meeting: 

*target dates

Key dates of the procedureKey dates of the procedure
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 07 Feb. 13

 31 Mai 13

 End June 13*

 Sept. 13*
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What is the expected What is the expected 
content of a content of a 

demonstration project?demonstration project?



Each demonstration project will be composed of 
two phases:

Project in 2 phasesProject in 2 phases
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11
" Definition " 

22
" Implementation "

The contractor shall detail its 
demonstration project and related 
comm. plan in collaboration with SJU 

The contractor shall perform all 
the activities needed to implement 
the demonstration

Contract 
signed

Joint 
progress/comm 

activities
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Expected Expected 
DeliverablesDeliverables



Two (02) sets of deliverablesTwo (02) sets of deliverables
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Phase 1Phase 1
" Definition " 

Phase 2Phase 2
" Implementation "

SET 1
•Demonstration Plan
•Communication Strategy

SET 2
•Final Report 
•Copy of all Communication 
material

Deliverable 
A1

Deliverables 
B1 to Bn

Max. 24 Months 
from KOKO 

Meeting
Max. 45 days from 
KO meeting
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Place of Place of 
Performance and Performance and 

ScheduleSchedule



All Demonstration Activities shall:
be relevant at European scale

be performed in European Union and/or Eurocontrol 
member States

cover various types and sizes of RPAS

be performed between the third quarter 2013 and first 
quarter 2015

Place of performance and schedulePlace of performance and schedule
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Evaluation CriteriaEvaluation Criteria



 The contract will be awarded according to the criteria 
below, on the basis of the economically most 
advantageous proposal

Evaluation CriteriaEvaluation Criteria
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N° Award criteria Weighting

1
Consortium organization, planning, resources made available, level of involvement of stakeholders in different 
aircraft/flight environments. 20

2

Quality of the proposed project in particular with regards to:
-description, relevance and clarity of the proposed project and its objectives;
-performance of flight trials in order to be able to draw conclusions;
-advantages, risks and opportunities of the proposed project in comparison with the current situation.

30

3

Added value to ATM R&D activities and benefits that would be achieved if the solution is implemented and to 
what extent the proposed project:
-demonstrate the benefits in a mixed RPAS/manned aircraft/flight environment that the adoption of the solution 
subject of the validation project will bring to aviation at European scale;
-raises awareness regarding SESAR activities and objectives by exposure to real life operations and to multi-
stakeholder environments; and
-does the proposed project bundle the operational and technical gaps focusing on results towards integration 
more complex operations into non-segregated airspace?
-does support the possible insertion of RPAS in the non-segregated airspace by 2016?

35

4

Cost-effectiveness:
-To what extent is the estimated budget clear and detailed?
-Are the estimated expenditures based on tangible elements/information?
-Do the presented results of the project reflect a reasonable relationship to the estimated budget costs and the 
requested amount?
-Is the estimated amount reasonable with regard to the project content? And
-Are the estimated costs all necessary for the running of the proposed project?

15
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Conditions of Conditions of 
PerformancePerformance



 One coordinator & several consortium members
 Administrative & financial role of the coordinator

 Jointly & severally liable towards the SJU for the good 
technical implementation of the Project

What are the roles & responsibilities of What are the roles & responsibilities of 
Consortium participants?Consortium participants?
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 SJU budget = max. €500.000,00 per Project
 Co-financing level = max. 50% of total estimated eligible 

costs of the Project
 Final Report to include Final Cost Statement
 Compulsory certificate on Final Cost Statement made by 

independent auditor when SJU co-financing >=€375.000,00
 Ex post audit of actual eligible costs always possible

What are the financial conditions of What are the financial conditions of 
implementation?implementation?
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How will I receive SJU coHow will I receive SJU co--
financing?financing?

 Max. 2 pre-financing payments 
 max. 30% of requested SJU co-financing each
 Property of SJU until acceptance of Final Report
 foreseen in the submitted proposals
 requests and invoice to be sent to SJU
 paid within max. 30 days from reception of invoice

 Balance payment
 To be made within 30 days after acceptance of Final Report & relevant 

certificates
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Who owns the results?Who owns the results?

 Background 
 owned by Consortium Member and/or SJU 
 prior to signature of Co-Financing Agreement, and/or 
 acquired under activities performed outside of the framework of the 

Project
 remain property of its owner 

 Foreground 
 generated as a result of the Project
 owned by the Consortium
 except when Specifications, Standards and Norms Proposals and 

Validation Reports
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Any questions?Any questions?

 Presentation & minutes of this Information day
 available on SJU public website (procurement) at www.sesarju.eu
 list of participants & contact details available upon request 

 After this meeting
 contacts exclusively by e-mail at procurement@sesarju.eu
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Thank You

www.sesarju.eu


